llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

October 21, 2010

SUBJECT: FAP Route 317 (US 24)
Project ACNHF-0317 (086)
Section (25) BR-2
Livingston County
Contract No. 66823
Item No. 10, November 5, 2010 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

Replaced the Schedule of Prices.

Revised page iii of the Table of Contents to the Special Provisions.
Added pages 153 - 155 to the Special Provisions.

Revised sheet 3 of the Plans.

PwN P

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

@]@%@a

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: George F. Ryan, Region 2, District 3; Mike Renner; R. E. Anderson;
Estimates

TBW:MS:jc
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NUMBER -
State Job # - C-93-087-10
PPS NBR - 3-53152-0100 Project Number Route
County Name - LIVINGSTON- - ACNHF-0317/086/ FAP 317
Code - 105 - -
District - 3- - * REVISED : OCTOBER 19, 2010
Section Number - (25)BR-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X0322208| TEMP STORM SEWER PLUG EACH 1.000

X2070304| POROUS GRAN EMB SPEC CU YD 98.000

X2130010| EXPLOR TRENCH SPL FOOT 300.000

X5020501| UNWAT STR EX PROT L1 EACH 1.000

X5020502| UNWAT STR EX PROT L2 EACH 1.000

X5080600| MECHANICAL SPLICERS EACH 36.000

X6660410] REMOVE ROW MARKERS EACH 1.000

Z0001900| ASB BEARING PAD REMOV EACH 18.000

Z0030250| IMP ATTN TEMP NRD TL3 EACH 2.000

Z0030260| IMP ATTN TEMP FRN TL3 EACH 2.000

Z0030330| IMP ATTN REL FRD TL3 EACH 2.000

Z0030350| IMP ATTN REL NRD TL3 EACH 2.000

Z0046304| P UNDR FOR STRUCT 4 FOOT 142.000

Z0073002| TEMP SOIL RETEN SYSTM SQFT 498.000

20100110| TREE REMOV 6-15 UNIT 75.000
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NUMBER -
State Job # - C-93-087-10
PPS NBR - 3-53152-0100 Project Number Route
County Name - LIVINGSTON- - ACNHF-0317/086/ FAP 317
Code - 105 - -
District - 3- - * REVISED : OCTOBER 19, 2010
Section Number - (25)BR-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

20100210| TREE REMOV OVER 15 UNIT 90.000

20101000 TEMPORARY FENCE FOOT 300.000

20200100 EARTH EXCAVATION CU YD 630.000

20300100 CHANNEL EXCAVATION CU YD 1,328.000

20400800 FURNISHED EXCAVATION CU YD 1,245.000

20800150/ TRENCH BACKFILL CU YD 64.000

25000100 SEEDING CL 1 ACRE 0.750

25000300 SEEDING CL 3 ACRE 0.750

25000400 NITROGEN FERT NUTR POUND 136.000

25000500 PHOSPHORUS FERT NUTR POUND 136.000

25000600| POTASSIUM FERT NUTR POUND 136.000

25100630 EROSION CONTR BLANKET SQ YD 6,288.000

* 28000250 TEMP EROS CONTR SEED POUND 450.000
28000305| TEMP DITCH CHECKS FOOT 40.000
28000400 PERIMETER EROS BAR FOOT 1,491.000
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conecT
State Job # - C-93-087-10
PPS NBR - 3-53152-0100 Project Number Route
County Name - LIVINGSTON- - ACNHF-0317/086/ FAP 317
Code - 105 - -
District - 3- - * REVISED : OCTOBER 19, 2010
Section Number - (25)BR-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

28000500| INLET & PIPE PROTECT EACH 16.000

28100107 STONE RIPRAP CL A4 SQ YD 1,920.000

28200200| FILTER FABRIC SQ YD 1,920.000

31100500f SUB GRAN MAT A 6 SQ YD 255.000

31100910 SUB GRAN MAT A 12 SQ YD 1,543.000

40201000 AGGREGATE-TEMP ACCESS TON 131.000

40600100 BIT MATLS PR CT GALLON 706.000

40600625| LEV BIND MM N50 TON 290.000

40600982| HMA SURF REM BUTT JT SQ YD 346.000

40600990 TEMPORARY RAMP SQ YD 60.000

40603080| HMA BC IL-19.0 N50 TON 789.000

40603335| HMA SC "D" N50 TON 219.000

40800010| BIT MATLS PR CT GALLON 108.000

40800050| INCIDENTAL HMA SURF TON 48.000

42001430| BR APPR PVT CON (FLX) SQ YD 42.000
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conecT
State Job # - C-93-087-10
PPS NBR - 3-53152-0100 Project Number Route
County Name - LIVINGSTON- - ACNHF-0317/086/ FAP 317
Code - 105 - -
District - 3- - * REVISED : OCTOBER 19, 2010
Section Number - (25)BR-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

42300200| PCC DRIVEWAY PAVT 6 SQ YD 75.000

42300400| PCC DRIVEWAY PAVT 8 SQ YD 293.000

42400100| PC CONC SIDEWALK 4 SQFT 210.000

44000100 PAVEMENT REM SQ YD 1,536.000

44000200| DRIVE PAVEMENT REM SQ YD 255.000

44000400| GUTTER REM FOOT 92.000

44000500/ COMB CURB GUTTER REM FOOT 1,705.000

44000600| SIDEWALK REM SQFT 159.000

48101500 AGGREGATE SHLDS B 6 SQ YD 128.000

50100100| REM EXIST STRUCT EACH 1.000

50200100 STRUCTURE EXCAVATION CU YD 185.000

50300100| FLOOR DRAINS EACH 10.000

50300225| CONC STRUCT CU YD 150.800

50300255| CONC SUP-STR CU YD 375.600

50300260| BR DECK GROOVING SQ YD 898.000
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State Job # - C-93-087-10
PPS NBR - 3-53152-0100 Project Number Route
County Name - LIVINGSTON- - ACNHF-0317/086/ FAP 317
Code - 105 - -
District - 3- - * REVISED : OCTOBER 19, 2010
Section Number - (25)BR-2
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
50300280 CONCRETE ENCASEMENT CU YD 17.600
50300300 PROTECTIVE COAT SQ YD 1,188.000
50500105| F & E STRUCT STEEL L SUM 1.000
50500505 STUD SHEAR CONNECTORS EACH 4,986.000
50800205| REINF BARS, EPOXY CTD POUND 96,780.000
50800515| BAR SPLICERS EACH 1,026.000
51201800| FUR STL PILE HP14X73 FOOT 1,051.000
51202305| DRIVING PILES FOOT 1,051.000
51203800| TEST PILE ST HP14X73 EACH 2.000
51204650| PILE SHOES EACH 7.000
51500100 NAME PLATES EACH 1.000
52100520 ANCHOR BOLTS 1 EACH 48.000
550A0050] STORM SEWCL A1 12 FOOT 36.000
550A0340| STORM SEW CL A2 12 FOOT 169.000
55100500 STORM SEWER REM 12 FOOT 97.000
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State Job # - C-93-087-10
PPS NBR - 3-53152-0100 Project Number Route
County Name - LIVINGSTON- - ACNHF-0317/086/ FAP 317
Code - 105 - -
District - 3- - * REVISED : OCTOBER 19, 2010
Section Number - (25)BR-2
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

59100100 GEOCOMPOSITE WALL DR SQ YD 56.000

60218500/ MAN TA 4 DIA T3F&G EACH 1.000

60234200| INLETS TA T1F OL EACH 1.000

60236200| INLETS TA T8G EACH 1.000

60240200| INLETS TA SPL EACH 1.000

60255800 MAN ADJ NEW T1F CL EACH 2.000

60260500| INLETS ADJ NEW T3F&G EACH 4.000

60262510| INLET ADJ NEW F&G SPL EACH 1.000

60263100| INL RECON NEW T3F&G EACH 2.000

60404300| FR & GRATES T3 EACH 1.000

60500060 REMOV INLETS EACH 3.000

60600095 CLASS SI CONC OUTLET CU YD 24.300

60605000 COMB CC&G TB6.24 FOOT 1,430.000

60605500 COMB CC&G TB6.24 VWGF FOOT 70.000

60614600 PAVED DITCH SPEC FOOT 76.000
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NUMBER -
State Job # - C-93-087-10
PPS NBR - 3-53152-0100 Project Number Route
County Name - LIVINGSTON- - ACNHF-0317/086/ FAP 317
Code - 105 - -
District - 3- - * REVISED : OCTOBER 19, 2010
Section Number - (25)BR-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

63000001| SPBGRTY A 6FT POSTS FOOT 125.000

63100085| TRAF BAR TERM T6 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

63200310 GUARDRAIL REMOV FOOT 250.000

66503200 BARB WIRE FENCE 5S FOOT 513.000

66503400 BARB W FENCE REMOV FOOT 517.000

66600105| FUR ERECT ROW MARKERS EACH 6.000

67000400| ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70100405| TRAF CONT-PROT 701321 EACH 1.000

70102620| TR CONT & PROT 701501 L SUM 1.000

70106500 TEMP BR TRAF SIGNALS EACH 1.000

70300100| SHORT-TERM PAVT MKING FOOT 1,380.000

70300220| TEMP PVT MK LINE 4 FOOT 10,102.000

70300280 TEMP PVT MK LINE 24 FOOT 26.000
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conecT
State Job # - C-93-087-10
PPS NBR - 3-53152-0100 Project Number Route
County Name - LIVINGSTON- - ACNHF-0317/086/ FAP 317
Code - 105 - -
District - 3- - * REVISED : OCTOBER 19, 2010
Section Number - (25)BR-2
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
70301000 WORK ZONE PAVT MK REM SQFT 3,879.000
70400100 TEMP CONC BARRIER FOOT 1,387.500
70400200| REL TEMP CONC BARRIER FOOT 1,375.000
78005110| EPOXY PVT MK LINE 4 FOOT 2,346.000
78005130| EPOXY PVT MK LINE 6 FOOT 300.000
78100100 RAISED REFL PAVT MKR EACH 16.000
78200405 GUARDRAIL MARKERS EACH 12.000
78201000 TERMINAL MARKER - DA EACH 4.000
78300200| RAISED REF PVT MK REM EACH 16.000
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IDNR PERMIT

FAP 317 (US 24)
Project ACNHF-0317 (086)
Section (25)BR-2
Livingston County

Contract 66823
L~ [ Hlinois Department of
~|Natural Resources o Pat Quim, Governor
== One Nutural Resources Way  Springfield. Hlinois 623031771 Mane Miller, Directar
hup:durstateilus
October 8, 2010 -
RECEIVED
STUDIES & P
SUBJECT: Permit No. DS2010104 g LANS
Proposed Bridge Replacement 1310
U.S. Route 24 over South Fork of the Vermilion River ocT
FAP Route 317, Section (25) BR-2
Livingston County | S&P ENG /A3
ENVIRONMENT
_ ‘ ESTIMATOR
llinois Department of Transportation GEOMETRICS
Division of Highways — District 3 HYDRAULICS g
700 East Norris Drive LOCATIONgg X -
Ottawa, lllinois 61350 PLANS ENG
ATTENTION: Mr. George Ryan, P.E., Regional Engineer ggg ME |
[
GooRD. [
Dear Mr. Ryan: ey

Enclosed is lllinois Department of Natural Resources, Office of Water Resources
Permit No. DS2010104 authorizing the subject project. This approval is based on
our determination that the replacement crossing has been designed to reduce the
induced flood damages to the fullest practicable extent. This permit does not
supersede any other federal, state or local authorizations that may be required for
the project.

If any changes of the permitted work are found necessary, revised plans should be
submitted promptly to this office for review and approval. Also, this permit expires
on the date indicated in Condition (13). If unable to complete the work by that
date, the permittee may make a written request for a time extension.

Please feel free to contact Robert Giesing of my staff at 217/785-1661 if you have
any questions concerning this authorization.

Sincerely,

AL Do,

Michael L. Diedrichsen, P.E.
Acting Manager, Downstate Regulatory Programs

MLD:RCG:crw

Enclosure

cc: IDQOT, Bureau of Bridges & Structures (Ralph Anderson, Attn: Todd Ahrens)
U.S. Army Corps of Engineers, Rock Island District
Livingston County Zoning Officer (Charles Schoop)
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FAP 317 (US 24)

Project ACNHF-0317 (086)
Section (25)BR-2
Livingston County
Contract 66823

PERMIT NO. DS2010104
DATE: October 8, 2010

State of lilinois
Department of Natural Resources, Office of Water Resources

Permission is hereby granted to:

ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS ~ DISTRICT 3
700 EAST NORRIS DRIVE
OTTAWA, ILLINOIS 61350

to replace the U.S. Route 24 bridge crossing of the South Fork of the Vermilion River in the Southeast
Ya of Section 4, Township 26 North, Range 7 East of the 3" Principal Meridian in Livingston County,

in accordance with an application dated December 3, 2009, and the plans and:speciﬁcations entitled:

GENERAL PLAN, U.S. ROUTE 24 OVER SOUTH FORK VERMILION RIVER
F.A.P. 317 - SECTION (25)BR-2
LIVINGSTON COUNTY, STATION 473+87.00, STRUCTURE NO. 053-0188
(Sheet 1 of 2, Dated 03/03/10).

{lExamined and Recommended: Approval Recommended:

Michael L. Diedrichsen, Acting Manager Gary R. Clafk, Director
Downstate Regulatory Programs Office of Water Resources

Approved:

LY fine J2 s

Marc Miller, Director
Department of Natural Resources

This PERMIT is subject to the terms and special conditions contained herein.
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FAP 317 (US 24)
Project ACNHF-0317 (086)
Section (25)BR-2
Livingston County
Contract 66823
PERMIT NO. DS2010104

THIS PERMIT IS SUBJECT TO THE FOLLOWING CONDITIONS:

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

12)

13)

This permit is granted in accordance with the Rivers, Lakes and Streams Act "615 ILCS 5."

This permit does not convey title to the permittee or recognize title of the permittee to any submerged or other lands,
and furthermore, does not convey, lease or provide any right or rights of occupancy or use of the public or private
property on which the activity or any part thereof will be located, or otherwise grant to the permittee any right or
interest in or to the property, whether the property is owned or possessed by the State of lllinois or by any private or
public party or parties.

This béﬁﬁit does not release the permittee from liability for damage to persons or property resulting from the work
covered by this permit,’and does not authorize any injury to private property or invasion of private rights.

This permit does not relieve the permittee of the responsibility to obtain other federal, state or local authorizations
required for the construction of the permitted activity; and if the permittee is required by law to obtain approvals from
any federal cr other state agency to do the work, this permit is not effective until the federal and state approvals are
obtained.

The permittee shall, at the permittee’s own expense, remove all temporary piling, cofferdams, false work, and material
incidental to the construction of the project. If the permittee fails to remove such structures or materials, the
Department may have removal made at the expense of the permittee.

In public waters, if future need for public navigation or other public interest by the state or federal government
necessitates changes in any part of the structure or structures, such changes shall be made by and at the expense of
the permittee or the permittee's successors as required by the Department or other properly constituted agency,
within sixty (60) days from receipt of written notice of the necessity from the Department or other agency, unless a
longer period of time is specifically authorized.

The execution and details of the work authorized shall be subject to the review and approval of the Department.
Department personnel shall have the right of access to accomplish this purpose.

Starting work on the activity authorized will be considered full acceptance by the permittee of the terms and
conditions of the permit.

The Department in issuing this permit has relied upon the statements and representations made by the permittee; if
any substantive statement or representation made by the permittee is found to be false, this permit will be revoked;
and when revoked, all rights of the permittee under the permit are voided.

In public waters, the permitiee and the permittee's successors shall make no claim whatsoever to any interest in any
accretions caused by the activity.

in issuing this permit, the Department does not ensure the adequacy of the design or structural strength of the
structure or improvement.

Noncompliance with the conditions of this permit will be considered grounds for revocation.

If the construction activity permitted is not completed on or before December 31, 2013, this permit shall cease and be
null and void.

THIS PERMIT IS SUBJECT TO THE FOLLOWING SPECIAL CONDITION:

To ensure effective conveyance of flows through the bridge opening, hydraulically effective transitions shall be
provided upstream and downstream from the bridge.
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